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State of New Hampshire

DEPARTMENT OF ADMINISTRATIVE SERVICES
26 Capitol Street - Room 120
Concord, New Hampshire 03301

Office@das nh.gov
: Joseph B. Bouchard
Charles M. Arlinghaus Assistant Commissioner
Commissioner ~ (603) 271-3204

(603) 271-3201
Catherine A. Keane
Deputy Commissioner
(603) 271-2059

August 20, 2021

His Excellency, Governor Christopher T. Sununu
and the Honorable Council

State House

Concord, New Hampshire 03301

REQUESTED ACTION

Authorize the Department of Administrative Services to enter into a contract with 22nd
Century Technologies. Inc. of McLean, VA. (Vendor No. 214506}, for an aggregate price
limitation of $10,000,000.00 améng all awarded vendors, for Salesforce Professional Services.
The term shall be effective upon Governor and Council approval and ending on December
31, 2023 with the option to extend for two (2) additional one-year extension terms.

Funding shall be provided through individual agency expenditures, none of which
shall be permitted unless there are sufficient appropriated funds to cover the expenditure.

EXPLANATION

The Department of Administrative Services, through the Bureau of Purchase and
Property, and in collaboration with the Department of Information Technology, issued a
request for proposal on February 3, 2021 with responses due on March 3, 2021. There were 11
compliant responses received.

It is the Department's intent to enter into contracts with the 10 highest scoring vendors
where through a Request for Quote (RFQ)} and Statement of Work (SOW) process the
Department of Administrative Services, on behalf of a requesting State agency, will issue
RFQ/SOW to all contractors. Each SOW will detail various requirements related to the services,
planning and implementation of new projects. The project engagement will be based upon
the highest scoring response. Project engagements under the agreements with a dollar value
exceeding $10,000 shall be brought before the Executive Council for approval prior to
proceeding with the engagements.
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As the State's experience and expertise with Salesforce matures, it will expand its
Salesforce capabiliies and services offered. The production Salesforce environment is
centrally managed. The State has implemented an Enterprise Government Model that seeks
to establish Standard Operating Procedures (SOP) and processes on the use of third pary
solutions.

Through the proposed contracts, the State anticipates improvements in the following
areas: automating business processes, providing prompt responses to fracking or delivering
constituent needs, refining business operations based on access to insightful data, securing
information within compliance of State and Federal regulations, and deploying rapid
solutions throughout the State of New Hampshire's IT environment.

Enabling these capabilities will often require the use of expert resources that can assist
the State to efficiently design. govern, maintain and provide ongoing management of these
platforms in a secure, responsible and effective manner. Contracting mechanisms that
shorten the "“time to value" are needed o procure resources to work with State agencies and
IT staff to supplement existing constrained resources that are needed to provide the skills
necessary for the State to excel in its Digital Government Initiatives. Based on the foregoing, |
am respectfully recommending approval of the contract with 2209 Century Technologies, Inc.

Respectfully submitted.

U L

Charles M. Aringhaus
Commissioner

TDD ACCESS: RELAY NH 1-800-735-2964



Division of Procurement Support Services Gary S. Lunetta
Bureau of Purchase Property Director
{603) 271-2201

Bid Description Salesforce Professional Srve [Agency: Statewide
- Bid# RFP 2425-21 Requisition: # [N/A
Agent Name Paut Rhodes Bid Closing:  |3/3/21 @ 10:00 AM

Tech Mahindra 92.9
CoreSphere 90.9
Deloitte 87.1
MTX Group 86.0
22nd Century 82.6
Spruce Tech ' 82.5
Catalyst 80.0

|Brite Systems 79.7
Publicis
Sapient 79.5
Slalom ) 75.2
Agqualagoon 64.0]




STATE OF NEW HAMPSHIRE

DEPARTMENT OF INFORMATION TECHNOLOGY
27 Hazen Dr., Concord, NH 03301
Fax: 603-271-1516 TDD Access: 1-800-735-2964
www.nh.gov/doit

Denis Goulet
Commissioner

August 12, 2021

Charles M. Arlinghaus, Commissioner
Department of Admimstrative Services
State of New Hampshire

25 Capitol Street

Concord, NH 03301

Dear Commissioner Arlinghaus,

This letter represents formal notification that the Department of Information Technology (DolT)
has approved your agency’s request to enter into seven (10) contracts as described below and referenced as
DolT No. 2021-081.

The ten (10) contracts being requested are for:
1. Brite Systems Inc. of Indianapolis, IN
2. Catalyst Consulting Group, Inc. of Chicago, IL
3. Spruce Technology, Inc. of Clifton, NJ
4, Deloitte Consulting LLP of Concord, NH '
5. Coresphere, LLC of Bethesda, MD
© 6. MTX Group of Albany, NY
7. 22nd Century Technologies, Inc. of Mclean, VA
8. Tech Mahindra Americas Inc. of Plan, TX
9. Sapient Corporation d/b/a Publicis Sapient of Boston, MA
10. Slalom, LLC of Boston, MA

This is a request to enter into a statcwide contract with ten (10) vendors 1o allow agencics
to release RFQ's/SOW's for Salesforce Professional Serviees. Thesc contracts will provide
a mechanism for agencies requiring assistance with ongoing and future projects. Currently,
all applications are internally focused and used exclusively by State agency personnel;
public data submission is currently done through web to case. It is anticipated that as the
State’s experience and expertise with Salesforce matures, it will expand its Salesforce
capabilities and services offered.

The total amount of the ten {10) contracts is not 10 exceed $10,000,000, and shall become
effective upon Governor and Executive Council approval through December 31, 2023,

—

"innovative Technologies Today for New Hampshire's Tomorrow"



STATE OF NEW HAMPSHIRE
DEPARTMENT OF INFORMATION TECHNOQLOGY
27 Hazen Dr., Concord, NH 03301
Fax: 603-271-1516 TDD Access: 1-800-735-2964

www.nh.gov/doit

Denis Goulet
Commissioner

A copy of this letter should accompany the Department of Administrative Services’ submission to
the Governor and Executive Council for approval.

Sincerely,

[! E PR
. o

LAY 53 2 -

d (R

Denis Goulet

DG/ik
DolT #2021-081

cc: Paul Rhodes, DAS

"tnnovative Technologies Today for New Hampshire's Tormorrow"



FORM NUMBER P-37 (version 12/11/2019)

Notice: This agreement and all of its anachments shall become public upon submission to Govéror and
Exccutive Council lor approval. Any information that is private, confidential or proprietary must
be clearly identified to the agency and agreed to in writing prior to signing the contract.

AGREEMENT
The State of New Hampshire and the Contractor hereby mutually agree as follows;
GENERAL PROVISIONS
1. IDENTIFICATION.
1.} State Agency Name 1.2 State Agency Address
Department of Administrative Services . State House Annex

25 Capitol Street
Concord, NH 03301

1.3 Contractor Name S ' 1.4 Contractor Address
. 8251 Greensboro Dr, Suiic 900
22™ Century Technologics, Inc. Mclean, VA 22102
1.5 Contractor Phone 1.6 Account Number 1.7 Completion Date 1.8 Price Limitation
Number
Various December 31, 2023 £10,000,000.00
888-998-7284

1.9 Contracting Officer for State Agency 1.10 State Agency Telephone Number
Paul Rhodes, Purchasing Manager .
603-271-3350

1.11 Contractor Signaturc 1.12 Name and Title of Contractor Signatory
O &Q/Z (i ) ' Date: 7/8/21 Caroline Beliles, Contract Manager
1.13 _Siate Agency Signaturé i.14 Name and Title of State Agency Signatory

Charles M. Arlinghaus, Commissioner

Date: €)23 ) 2

1.15 Approval by the N.H. Department of Administration, Division of Personnel (rjfapph’cable)

By: . Director, On:

A

1.16 Approval by the Atterncy General (Form, Substance and Executton) (if applicable}

. By: . On: @7%/0200;/

1.t7  Approval by the Governor and Exccutive Council (if applicable)

G&C TItem number: G&C Mceting Date:
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2. SERVICES TO BE PERFORMED. The State of New

Hampshire, acting through the agency identified in block 1.1
(“State™), cngages contractor  identified  in block 1.3
(“Contractor™) to perform, and the Contractor shall perform, the
work or sale of goods, or both, identified and more particularly
described in the attached EXHIBIT B which is incorporated
hercin by reference (“Services”).

3. EFFECTIVE DATE/COMPLETION OF SERVICES.
3.1 Notwithstanding any provision of this Agrecement to the
contrary, and subject to the approval of the Govemor and
Executive Council of the State of New Hampshire, if applicable,
this Agreement, and all obligations of the parties hereunder, shall
become effective on the date the Governor and Executive
Council approve this Agreement as indicated in block 1.17,
unless no such approval is required, in which case the Agreement
shall become effective on the date the Agreement is signed by
the State Agency as shown in block 1.13 (“Effective Date™).
3.2 If the Contractor commences the Services prior to the
Effective Date, all Services performed by the Contractor prior to
the Effective Date shall be performed at the sole risk of the
Contractor, and in the event that this Agreement does not become
cffective, the State shall have no liability to the Contractor,
including without limitation, any eobligation to pay the
Contractor for any costs incurred or Services performed.
Contractor must complete all Services by the Completion Date
specified in block 1.7.

4. CONDITIONAL NATURE OF AGREEMENT.
Notwithstanding any provision of this Agreement to the
contrary, all obligations of the State hereunder, including,
without limitation, the continuance of payments hercunder, are
contingent upon the availability and continued appropriation of
funds affected by any state or federal legislative or exccutive
action that rcduccs, climinatecs or othcrwise modifies the
appropriation or availability of funding for this Agreement and
the Scope for Services provided in EXHIBIT B, in whelc or in
part. In no event shall the State be liable for any paymenis
hereunder in excess of such available appropriated funds. In the
cvent of a reduction or termination ‘of appropriated’ funds, the
State shall have the right to withhold payment until such funds
become available, if ever, and shall have the right to reduce or
terminate the Services under this Agreement immediately upon
giving the Contractor notice of such reduction or termination.
The State shall not be required to transter funds from any other
account or source to the Account identified in block 1.6 in the
cvent funds in that Account are reduced or unavaileble.

5. CONTRACT PRICE/PRICE LIMITATION/
PAYMENT.

5.1 The contract price, method of payment, and terms of payment
are identificd and more particularly described in EXHIBIT C
which is incorporated herein by reference.

5.2 The payment by the State of the contract price shall be the
only and the complete reimbursement to the Contractor for all
expenses, of whatever nature incurred by the Contractor in the
performance hereof, and shall be the only and the complete

compensation to the Contractor for the Services. The State shall
have no liability 10 the Contractor other than the contract price.
5.3 The State reserves the right to offset from any amounts
otherwise payable to the Contractor under this Agreement those
tiquidated amounts required or permitted by N.H. RSA 80:7
through RSA 80:7-c or,any other provision of law.

5.4 Notwithstanding any provision in this Agrcement to the
contrary, and notwithstanding unexpected circumstances, in no
event shall the total ofall payments authorized, or actually made
hercunder, cxceed the Price Limitation set forth in block 1.8.

6. COMPLIANCE BY CONTRACTOR WITH LAWS
AND REGULATIONS/ EQUAL EMPLOYMENT
OPPORTUNITY.

6.1 In connection with the performance of the Scrvices, the
Contractor shall comply with all applicable statutes, laws,
regulations, and orders of federal, state, county or municipal
authorities which impose any obligation or duty upon the
Contractor, including, but not limited to, civil rights and equal
employment opportunity laws. In addition, if this Agreement is
funded in any part by monies of the United States, the Contractor
shall comply with all federal executive orders, rules, regulations
and statutes, and with any rules, regulations and guidelines as the
State or the United States issue to implement these regulations,
The Contractor shall also comply with all applicable intellectual
property laws.

6.2 During the term of this Agreement, the Contractor shall not
discriminate against employees or applicants for employment
because of race, color, religion, creed, age, sex, handicap, scxuai
orientation, or national origin and will take affirmative action to
prevent such discrimination.

6.3. The Contractor agrees to permit the State or United States
access to any of the Contractor’s books, records and accounts for
the purpose of ascertaining compliance with all rules, regulations
and orders, and the covenants, terms and conditions of this
Agreement.

7. PERSONNEL.

7.1 The Contractor shall at its own expense provide all personnel
necessary to perform the Services. The Contractor warrants that
all personnel engaged in the Services shall be qualified o
perform the Services, and shall be properly licensed and
otherwisc autherized to do so under all applicable laws.

7.2 Unless otherwise authorized in writing, during the term of
this Agrcement, and for a period of six (6) months after the
Completion Date in block 1.7, the Contractor shall not hire, and
shall not permit any subcontractor or other person, firm or
corporation with whom it is engaged in a combined cffort to
perform the Services (o hire, any person who is a State employce
or official, who is materially involved in the procurement,
administration or performance of this Agreement.  This
provision shall survive lermination of this Agreement.

7.3 The Contracting Officer specified in block 1.9, or his or her
successor. shall be the State’s representative. In the event of any
disputc concerning the interpretation of this Agreement, the
Contracting Officer's decision shall be final for the State.
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8. EVENT OF DEFAULT/REMEDIES.

8.1 Any one or more of the following acts or omissions of the
Contracior shall constitute an event of default hereunder (“Event
of Dclault™): ' .

8.1.1 failure o perform the Services satisfactorily or on
schedule;

8.1.2 failure to submit any repert required hereunder; and/or
8.1.3 failure to perform any other covenant, term or condition of
this Agreement.

8.2 Upon the occurrence of any Event of Defauli, the Stale may
take any one, or mare, or all, of the following actions:

8.2.1 give the Contractor a written notice specifying the Event of
Default and requiring it to be remedied within, in the absence of
a greaser or lesser specification of time, thirty (30) days from the
date of the notice; and if the Event of Default is not timely cured,
terminate this Agreement, cffective two (2) days after giving the
Contractor notice of termination;

8.2.2 give the Contractor a written notice specifying the Event of
Default and suspending all payments to be made under this
Agreement and ordering that the portion of the contract price
which would otherwise accrue to the Contractor during the
period from the date of such notice until such time as the State
determines that the Contractor has cured the Event of Default
shall never be paid to the Contractor;

8.2.3 give the Contractor a written notice specifying the Event of
Default and set off against any other obligations the Staic may
owe to the Contractor any damages the State suffers by reason of
any Event of Default; andfor

8.2.4 give the Contractor a written notice specifying the Event of
Default, treat the Agreement as breached, terminate the
Agreement and pursue any of its remedies at law or in equity, or
both.

8.3. No failure by the State to enforce any provisions hereof after
any Event of Default shall be deemed a waiver of its rights with
regard to that Event of Default, or any subsequent Evemt of
Default. No express failure 1o enforce any Event of Defauli shall
be deemed a waiver of the right of the State to enforee each and
all of the provisions hereof upon any further or other Event of
Default on the part of the Contraclor.

9. TERMINATION. -

9.1 Notwithstanding paragraph 8, the Staic may, at its sole
discretion, terminate the Agreement for any rcason, in whole or
in part, by thirty (30) days written notice to the Contracior that
the State is cxercising its option to terminatc the Agreement.

9.2 In the event of an early termination of this Agreement for
any reason other than the completion of the Services, the
Contractor shall, at the State’s discretion, deliver 10 the
Ceontracting Officer, nol later than Nifteen (13) days afier the date
of termination, a report (“Termination Report’) describing in
detail all Services performed, and the contract price carned, to
and in¢cluding the date of termination. The form, subjeet matier,
content, and number of copies of the Terminatien Report shall
be identical 1o those of any Final Report described in the attached
EXHIBIT B. In addition, at the Staie’s discretion, the Contracior
shall, within 15 days of notice of early termination, develop and
submit to the State a Transition Plan for services under the
Agreement. '

10. DATA/ACCESS/CONFIDENTIALITY/
PRESERVATION.

10.1 As used in this Agreement, the word “data” shall mean all
information and things developed or obtained during the
performance of, or acquired or developed by reason of] this
Agreement, including, but not limited to, all siudics, reports,
files, formulac, surveys, maps, charts, sound recordings, video
recordings, pictorial reproductions, drawings, analyses, graphic
representations, COmpuler programs, computer printouts, notes,
letters, memoranda, papers, and documents, all whether
finished or unfinished.

10.2 All data and any property which has been received from
the State or purchased with funds provided for that purpose
under this Agreement, shali be the property of the State, and
shall be returned to the State upon demand or upon terminatton
of this Agreement for any reason. .

10.3 Confidentiality of data shall be governed by N.H. RSA
chapter 91-A or other existing law. Disclosure of data requires
prior written approval of the State.

11. CONTRACTOR’S RELATION TO THE STATE. Inthe
performance of this Agreement the Contractor is in all respects
an independent contractor, and is neither an agent nor an
employee of the State. Neither the Contractor nor any of its
officers, employees, agents or members shall have authority to
bind the State or receive any benefits, workers' compensation or
other emoluments provided by the State to its employees.

12. ASSIGNMENT/DELEGATION/SUBCONTRACTS.
12.1. The Contractor shall not assign, or otherwise transfer any
interest in this Agreement without the prior written notice, which
shall be provided to the State at least fifteen (15) days prior to
the assignmenl, and a written consent of the State. For purposes
of this paragraph, a Change of Control shall rconstitute
assignment. “Change of Control” means (a) merger,
consolidation, or a transaction or series of related transactions in
which a third party, together with its affiliates, becomes the
direct or indirect owner of fifty percent (50%) or more of the
voting shares or similar equity interests, or combined voting
power of the Contractor, or (b) the sale of all or substantially all
of the assets of the Contractor.

2.2 None of the Services shall be subconiracted by the
Contractor without prior writien notice and conscnt of the State.
The State is entitled to copies of all subcontracts and assignment
agreements and shall not be bound by any provisions contained
in a subcontract or an assignment agreement to which it is not a

party.

13. INDEMNIFICATION. Usnless otherwise exempted by law,
the Contractor shall indemnify and hold harmless the State, its
ofTicers and cmployecs, from and against any and all claims,
liabilitics and costs for any personal injury or property damages,
patent or copyright infringement, or other claims asscrted against
the Staie, its officers or employees, which arise out of (or which
may be claimed 1o arise out of) the acts or omission of the
Contractor, or subcontractars, including but not limited to the
negligence, reckless or intentional conduct. The State shall not
be liable for any costs incurred by the Contractor arising under
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this paragraph 13. Notwithstanding the foregoing, nothing herein
contained shall be deemed 1o constitute a waiver of the sovercign
immunity of the State, which immunity. is hereby reserved 1o the
State. This covenant in paragraph 13 shall survive the
termination of this Agreement,

14. INSURANCE.

14.1 The Contractor shall, at its sole expense, obtain and
continuously maintain in force,” and shall require any
subcontractor or assignee 1o obtain and mainain in force, the
folHowing insurance:

14.1.1 commercial general liability insurance against all claims
of bodily injury, death or property damage, in amounts of not
less than $1,000,000 per occurrence and $2,000,000 aggregate
or excess; and

14.1.2 special cause of loss coverage form covering all property
subject to subparagraph 10.2 herein, in an amount not less than
80% of the whole replacement value of the property,

14.2 The policies described in subparagraph 14.1 herein shall be
on policy forms and endorsements approved for use in the State
of New Hampshire by the N.H. Departmem of Insurance, and
issued by insurers licensed in the State of New Hampshire.

14.3 The Contractor shall furnish to the Contracting Officer
identified in block 1.9, or his or her successor, a certificate(s) of
insurance for all insurance required under this Agreement.
Contractor shall also furnish to the Contracting Officer identificd
in block 1.9, or his or her successor, certificate(s) of insurance
for all renewal(s) of insurance required under this Agreement no
later than ten (10) days prior to the expiration date of each
insurance policy. The certificate(s) of insurance and any
renewals thercof shall be attached and are incorporated herein by
reference.

15. WORKERS’ COMPENSATION.

15.1 By signing this agreement, the Contractor agrees, certifics
and warrants that the Contracter is in compliance with or exempt
from, the requirements of N.H. RSA chapter 281-A (“Workers'
Compensation™).

15.2 To the extent the Contractor is subject to the requirements
of N.H. RSA chapter 281-A, Contractor shall maintain, and
require any subcontractor or assignee Lo secure and maintain,
paymem of Workers’ Compensation in connection  with
activitics which the person proposcs to undertake pursuant to this
Agreement, The Contractor shall furnish the Contracting Officer
identitied in block 1.9, or his or her successor, proof of Workers’
Compensation in the manner described in N.H. RSA chapter
281-A and any applicable renewal(s) thereof, which shall be
attached and arc incorporated herein by reference.  The State
shall net be responsible for payment of any Workers’
Compensation premiums or for any other claim or benefit for
Contractor, or any subcontractor or employee of Contractor,
which might arisc under applicable State of New Hampshire
Workers' Compensation  laws  in connection  with  the
performance of the Services under this Agreement.

. 16. NOTICE. Any notice by a party hereto to the cther party
shall be deemed 1o have been duly delivered or given at the lime

of mailing by certified mail, postage prepaid, in a United States
Post Office addressed to the parties at the addresses given in
blocks 1.2 and 1.4, herein.

17. AMENDMENT. This Agreement may be amended, waived
or discharged only by an instrument in writing signed by the
parties hereto and only after approval of such amendment,
waiver or discharge by the Govemnor and Executive Council of
the State of New Hampshire unless no such approval is required
under the circumsiances pursuant to State law, rule or policy.

18. CHOICE OF LAW AND FORUM. This Agrcement shall
be governed, interpreted and construed in accordance with the
laws of the Statc of New Hampshire, and is binding upon and
inures to the benefit of the partics and their respective successors
and assigns. The wording used in this Agreement is the wording
chosen by the parties to express their mutual intent, and no rule
of construction shall be applied against or in favor of any party.
Any actions arising out of this Agreement shall be brought and
maintained in New Hampshire Superior Court which shall have
exclusive jurisdiction thereof.

19. CONFLICTING TERMS. In the event of a conflict
between the 1erms of this P-37 form (as modified in EXHIBIT
A) and/or attachments and amendment thereof, the terms of the
P-37 (as modified in EXHIBIT A) shali control.

20. THIRD PARTIES. The parties hereto do not intend to
benefit any third partics and this Agrcement shall not be
construed to confer any such benefit.

21. HEADINGS. The headings throughout the Agreement are
for reference purposcs only, and the words contained thercin
shall in no way be held 1o explain, modify, amplify or aid in the
interpretation, construction or meaning of the provisions of this
Agreement.

22. SPECIAL PROVISIONS. Additional or modifying
provisions set forth in the attached EXHIBIT A are incorporated
herein by reference.

23. SEVERABILITY, Inthe event any of the provisions of this
Agrecement arc held by a court of competent jurisdiction to be
contrary to any state or federal law, the remaining provisions of
this Agreement will remain in full force and effect.

24. ENTIRE AGREEMENT. This Agreemen, which may be
cxccuted in a number of counterpans, each of which shall be
decmed an original, constitutes the entire agreement and
understanding between the parties, and supersedes all prior
agreements and understandings with respect to the subject matter
hereof.
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1.

h EXHIBIT A

SPECIAL PROVISIONS
Delete Section 13. INDEMNIFICATION in its entirety and substitute with the following:

The Coniractor shall defend. indemnify and hold harmless the State, its officers and
employees, from and against any and all claims, liabilities and costs for any personal injury or
property damages, patent or copyright infingement, or other claims asserted against the
State, its officers or employees, which arise out of (or which may be.claimed to arise out of)
the acts or omission of the Contractor, or subconiractors, including but not limited to the
negligence, reckless or intentional conduct. The State shall not be liable for any costs incurred
by the Contractor arising under this paragraph.

The Contractor shall require any subcontractor, delegates, or transferees to agree in writing to
defend, indemnify and hold harmless the State, its officers and employees from and against
any and all losses suffered by the; State, its officers and employees, and any and all claims,
liabilities or penatties asserted against the State, its officers and employees, by or on behalf of
any person, on account of, based or resulting from, arising out of {or which may be cloimed to
arise out of) the acts or omissions of the subcontractor, delegate, or fransferee.

Further, notwithstanding the foregoing, nothing herein contained shall be deemed to
constitute a waiver of the sovereign immunity of the State, which immunity is hereby reserved
to the State. This covenant shall survive the termination of this Agreement
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EXHIBIT B
SCOPE OF SERVICES

1. INTRODUCTION

This Master Agreement is entered into by and between 22nd Century Technologies, Inc. (hereinafter
referred to as the "Contractor”) and the State of New Hampshire (hereinafter referred to as the
“State"). The Contractor hereby agrees to provide the State ond its agencies with for Salesforce
Professional Services in accordance to this Agreement and the terms of Request for Quotes
[RFQ)/Statements of Work (SOW] to this Agreement.

2. CONTRACT DOCUMENTS

This Contract consists of the following documents {*Contract Documents”):

State of New Hampshire Terms and Conditions, General Provisions Form P-37
EXHIBIT A Special Provisions

EXHIBIT B Scope of Services

EXHIBIT C Method of Payment

EXHIBIT D RFP 2425-21

EXHIBIT E RFQ/SOW

~eQanoQ

tn the event of any conflict among the terms or provisions of the documents listed above, the
following order of pricrity shall indicate which documents control: {1} Form Number P-37, as modified
in Exhibit A, Special Provisions, {2) EXHIBIT B "Scope of Services,” (3) EXHIBIT C "Method of Payment,"
{4) RFQ/SOW Worksheet, and (5} EXHIBIT D "RFP 2425-21."

All RFQ/SOW and Purchase Orders shall be Subject solely to the terms of this Contract. In the event of

any conflict among the terms or provisions of this Contract and the SOW and Purchase Orders, the
terms of this Contract must take precedent,

3. TERM OF CONTRACT

The term of this Contract shall commence upon the approval by the Governor and Executive
Council and shall continue thereafter through December 31, 2023, a period of approximately two
and one-half (2.5) years, unless extended for additional terms.

The Contract may be extended for five (5} additional one-year extension terms thereaflter upon the
same terms, conditions and pricing structure upon the approval of the Governor and Execulive
Council.

The maximum term of the Conitract (including all extensions) connot exceed seven and one-half (7.5)
years. .
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4. SCOPE OF WORK

All SOWs that are negotiated between the Parties shall be in writing and executed by both Parties
and shall be attached hereto as supplemental Exhibits, and shall be incorporated into, and
governed by, this Agreement. A standard template to request a quote is attached (Exhibit E).
Contractor must be capable of providing information technology professional services for
implementing Salesforce solutions.

Contractor will receive RFQs/SOW from the Cepartment of Administrative Services with a Salesforce
Professional Services Scope of Work. Each Scope of Work will detail various requirements related to
the planning and implementation of new projects. Each Scope of Work may request Salesforce '
implementation and experience in varying functional areas or require mandatory expertise. Requests
for Services or Deliverables under the Contract will be submitted on behalf of State Agencies in the
form of an RFQ/SOW to all contractors. An RFQ/SOW shall not constitute a binding order until a
Purchase Order and RFQ/SOW have been approved per the requirements of the Contract.

In cases where special licenses, accreditations or certifications are required by the State, federal or
local law or regulation to perform Services of specified job descriptions or RFQ/SOW, Contractor shall
provide copies of such license, accreditation or certification within five (5) business days upon award
when requested by the State. '

Individual RFQs/SOW may include additional contractual requirements, certifications, or approvals
that must be satisfied at the time the Purchase Order (PO} is placed or upon delivery. Any federal
requirements or additional funding requirements will be defined by the State in the RFQ/SOW and

incorporated in Purchase Orders (PO).

STANDARDS FOR FUTURE PROJECTS

i. USE OF CONTRACTOR SOLUTIONS

. When awarded a project through the RFQ/SOW process, Contractor wilt provide the'
services as specified within the RFQ/SOW.

. Contractor shall explicitly state what Salesforce licenses are required as well as any
third party applications when responding to a RFQ/SOW.

. Each RFQ/SOW may include requirements about the System Integrator’s (SI)

experience in implementing a similar solution. Experience shallinclude requirements
that include but are not limited to, how many solutions of a similar noture are
implemented and operational, the size and complexity of the project, and any
experience with statutory, regulatory, or industry standards. The specific Contractor
proposed functionality must be described.

ECURITY AND TESTING

i. APPLICATION SECURITY

Coniractor shall:
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» Develop Software applications based on industry best practices and incorporating
information security throughout the Software development life cycle;

« Perform o Code Review prior to release of the application to the State fo move it
intfo production. The code Review may be done in a manner mutually agreeable to
the Contractor and.the State. Copies of the final, remediated results shall be
provided to the State for Review and audit purposes;

e Follow Change Control Procedures (CCP) relotive to release of code; and

« Develop applications following security-coding guidelines as set forth by
organizations such as, but not limited to Open Web Application Security Project
{OWASP} Top 10. SANS Common Weakness Enumeration [CWE) Top 25 or CERT
Secure Coding.

ii. TEST PLANNING AND PREPARATION

Contractor shall meet the State's testing and acceptance requirements, All Testing and
Acceplance addressed herein shall apply to festing the System. This shall include planning,
test scenario development, Data and System preparation for testing, and execution of Unit
Testing, System integration testing, conversion/raigration testing, installation testing,
performance, and stress testing, Security Review and testing, and support of the State during
user Acceptance Testing (UAT).

Contractor must disclose in their RFQ/SOW responses the scheduling assumptions used in
regard to the Using Agency's resource efforts during testing.

Confiractor shall certify. in writing. that the Contractor's own staff has successfully executed ali
prerequisite testing, along with reporting the actual testing results.

The State will commence its testing within five {5) business days of receiving Cerification from
the Contractor that the State's personnel have been frained and the System is installed,
configured. complete, and ready for State testing. The testing will be conducted by the State
in an environment independent from the Contractor's development environment, Contractor
must assist the State with testing in accordance with the Test Plan and the Work Plan, utilizing
test and live Data to validate reports, and conduct stress and performance testing.

fil. TESTING

Testing begins upon completion of the Software configuration as required and user fraining
according to the Work Plan. Testing ends upon issuance of a letter of UAT Acceptance by the
State.

Contractor shall adhere to the State's standard methodology described in Table lII-C: State
Recommended Testing Meihodology.

Table llII-C: State Recommended Testing Methodology
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Unit Testing Application components are tested on an individual basis to
verify that the inputs, ‘outputs, and processing logic of each
application component functions without emors. Unit Testing is
performed in either the development environment or a testing
environment,

The goal is to find errors in the smallest unit of Software. If
successful, subsequent integration testing should only reveal
erors related to  the intc{egrotion between application

components.
System a. Validates the integration between the individual unit
Integration application components and verifies that the new
Testing System meets defined requirements and supports

execution of interfaces and business processes. The
AN . . .

Systems Integrotion Test is performed in a test
environment.

b. Emphasizes end-to-end business processes and the flow
of information across applications. It includes all key
business processes and interfaces being implemented,
confirms Data transfers with external parties, and
includes the transmission or printing of all electronic and
paper documents.

c. The State will conduct System Integration Testing, utilizing
scripts developed. as identified in the Test Plan, to
validate the functiondlity of the System and its
interfaces. The State will also use System Integration
Testing to validate modifications, fixes and other System
interactions with the Contractor supplied Software

Solution.
Conversion The Conversion/Migration Validation Testing should replicate
/Migration | the entire flow of the converted Data through the Software
Validation Solution. As the Software Solution is interfaced to legacy or
Testing third-party applications, the testing verifies that the resulting

converted legacy Data performs correctly.

Installation Application components are insialled in the System test
Testing environmeni to test the installation routines and are refined for
the eventual production environment. This activity serves as @
dry run of the installation steps in preparation for configuring the
-production System.
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User
Acceptance
Testing (UAT)

The User Acceptance Test (UAT) is a Verification process
performed in a copy of 1‘he‘producﬁon environment. The User
Acceptance . Test verfies System functionality against
predefined Accepiance criteria that support the successful
execution of dpproved business processes.

a. The Contractor's Project Manager must certify in writing,
that the Contractor's own staff has successfully
executed all prerequisite Contractor testing, along with
reporting the actual testing results prior to the start of any
testing executed by State staff,

b. The State will be presented with a State approved Test
Plan, test scenarios, test cases, test scripts, test Data, and
expected results, as well as written Cerlification of the
Contractor's having completed the prerequisite tests,
prior to the State staff involvement in any testing

. activities. ~

c. UAT will also serve as a performance and stress test of
‘the System. It may cover any aspect of the new System,
including administrative procedures such as backup
and recovery. The results of the UAT provide evidence
that the new System meets the User Acceptance criteria
as defined in the Work Plon

Upon successful conclusion of UAT and successful Systemn
deployment, the State willissue a letter of UAT Acceptance and
the respective Warronty Period shalt commence as described in
Section 4.12 Warranty Pericd. ‘

Regression
Testing

As a result, of the user testing activities, problems will be
identified that require correction. The State will notify the
Conftractor of the nature of the testing failures in writing. The
Contractor will be required to perform additional testing
activities in response to State and/or user problems identified
from the testing results.

Regression Testing means selective re-testing to detect faults
infroduced during the modification effort, both to verify that
the modifications have not caused unintended adverse
effects. and to verify that the modified and related (possibly
affected) Sysiem components stil meet their specified
requirements.

a. For each minor failure of an Acceptance Test, the
Acceptanceé Period shall be extended by
corresponding time defined in the Test Plan.
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b. The Contractor shall notify the State no later than
five (5) business days from the Contractor's receipt
of written notice of the test failure when the
Contractor expects the corrections to be
completed and ready for retesting by the State.
The Contractor will have up to five (5} business days
to make comections to the problem unless
specifically extended in writing by the State.

c. When g prograrnming change is made in response
to a problem identified during user testing. @
Regression Test Plan should be developed by the
Contractor based on the understanding of the
program and the change being made to the
program. The Test Plon has two objectives:

1. Validate that the change/update has
been propedy incorporated into the
program; and

2. Validate that there has been no
unintended change to the other portions
of the prograom.

d. The Contractor éhcll:

1. Create a set of test conditions, test cases,
and test data that will validate that the
change has been incorporated comrectly:

2. Create a set of fest conditions, test cases,
and test data that will validate that the
unchanged portions of the program still
operate correctly; and

3. Manage the entire cyclic process.

e. The Contractor wil be expected to execute the
Regression Test, provide actual testing results, and
certify its completion in writing to the State prior to
passing the modified Software application to the
users for retesting.

In designing ond conducting such Regression Testing, the
Contractor will be required to assess the risks inherent to the
modification being implemented and weigh those risks against
the time and effort required for conducting the Regression
Tests. In other words, the Contractor will be expected to design
and conduct Regression Tests that will idenlify any uniniended
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consequences of the modification while taking into account
Schedule and economic considerations.

Security
Review and
Testing

IT Security involves all functions pertaining to the securing of
State Data and Systems through the creation and definition of
security policies, procedures and controls covering such areas
as Identification, Authentication and non-repudiation. ‘

All components of the Software shall be Reviewed and tested
to ensure they protect the State's hardware and Software and
its related Data assets.

Service Defines the set of capabilities that:
Component

identification Supports obtaining information about
and those parties attempting to log onto a
Avuthentication system  or application for security

purposes and the validation of users,

Access Control Supports the management of permissions’
for logging onto a computer or network.

Encryption Supports the encoding of Data for
security purposes

Intrusion Supports the detection of illegal entrance

Detection into @ computer system.

Verification Supports the confirmation of authority o
enter a computer system, application or
network,

Digitol Guorantees the unaltered state of a file,

Signature

User Supports the administration of computer,

Management application and network accounts within

an organization.
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Role/Privilege Supports the granting of abilities to users
Management or groups of users of a computer,
application or network.

Audit Trail Supports the identification and
Capture and monitoring of activities within  an
Analysis application or system.

Input Validation Ensures the application is protected from
buffer overflow, cross-site scripting, SQL
injection, and unauthorized access of files
and/or directories on the server.

Prior o any System being moved into production. Contractor
shall provide results of all security testing to the Department of
Information Technology for Review and Acceptance. All
Software and hardware shall be’ free of malicious code
{malware).

. GENERAL REQUIREMENTS

I CONTRACTOR STAFF

The Contractor’s Project Manager requires approval of the State prior to award of any

RFQ/SOW. The State's approval process may include, without limitation, ot the State's

discretion, review of the proposed Project Manager's resume, qualifications, references and
background checks, and an interview. The Contractor's Project Manager must be qualified to -
perform the obligations required of the position under the Contract, have full authority to

make binding decisions, and shall function as the Contractor's representative for all
administrative and management matters. The Project Manager must be available to promptly
respond during Normal Working Hours within two {2) hours to inquiries from the State, and be at
the site as needed.

The Contractor shalt not change key staff and Project Manager commitments (collectively
referred to as "Project Staff”) uniess such replacement is necessary due to sickness, death,
termination of employment, or unpaid leave of absence. Any such changes to the
Contractor's Projecl Staff shall require the prior written approval of the State. Replacement
Project Staff shall have comparable or greater skills with regard to performance of the Project
as the staff being replaced and be subject to the provisions of this Contract.

The State may conduct referénce and background checks on the Contractor's Project Siaff.
The State shall maintain the confidentiality of reference and background screening results. The
State reserves the right to reject the Contractor's Project Staff as a result of such reference and
background checks. The State also reserves the right to require removal or reassignment of the
Contractor's Key Project Stoff found unacceptabile to the State.
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Notwithstanding anything to the contrary, the State shall have the option to terminate the
Contract, atits discretion, if it is dissatisfied with the Contractor's replacement Project Staff.

The Contractor shall not aliow its personnel or subconiractors to store State dato on portable
devices, including personal computers, except as specified and allowed by the Contract, and
then only on devices that are used and kept at its data centers within the Continental United
States. The Contractor shall permit its personnel and contractors to access State data remotely
only to provide technical support and as specified or required by the contract.

ii. Program Support Roles !
A. PROJECT MANAGER
The Contractor must have, maintain for the duration of this Agreement and engage
Project Manager in any RFQ/SOW in this Agreement with the following minimum
qualifications:

Project Manager shall have at least 5+ years of Program/Project Management
experience managing a contract and IT project team within the Public Sector
or Government environments,

Strong ability to establish and maintain effective working relationships with
associates, subordinates, public officials and other professionals. A very strong
verbal, written and presentation skills and an ability to express ideas clearly
and concisely both orally and in all forms of communication.

Certification in the field of Project Manogement.

Understanding of Agency business strategies and oversees short and long-
term Sclesforce strategies for IT infrastructure, operations and Agency [T Plan
{AITP), and works with project team to define objectives, research IT
requirements, provide cost benefit analysis and directs projects towards the
best Salesforce solution.

Provides input into the design and implementation of project
management/infrastructure processes where modifications are beneficial to
support project outcomes. This may include items such as deliverable
templates, invoice processing, time approval, or sub-team reporting where
such infrastructure is not existent or not meeting the needs of the project.
Demonstrates technical and judgmental skills required to perform project
management.

Provides direction and support for assigned projects {project
intake/pnoritizations, and workflow and document management) to ensure
timely and efficient completion of tasks.

Assumes responsibility for projects and assigned staff and consultants,
including delegation and scheduling of work across agencies and provides
timely project progress reviews and feedback to senior leadership in DolT,
Project participants and sponsors.

Maintain continuous and effective oversight of analysis and coordination
efforts, including business analysts to support project mission and objectives.
Leads analysis as well as project management tasks and activities as needed
to move project efforts towards completion.

Maintains project plan monitoring. control and updates as authorized and
approved by DolT management,

Page 14 of 50

Contractor Initials CB
Date 77872021



Participates in infra- and inter- agency discussions, requiring logical and
technological expertise, particularly to share and document information and
coordinate with project stakeholders from DolT and other agencies.
Continually seeks to improve practices to add quality and value in support of
the intended assigned project missions and goals.

Facilitate ongoing status reporting and conduct periodic project reviews.
Ability to perform financial management duties - producing bilis/invoices and
tracking the project budget.

Maintains a Program Management Schedule that tracks upcoming work,
major accomplishments, and risks. .

Ability to manage project siaff and ensure that they meet approved project
deadlines.

B. Scrum Master

The Contractor must have, maintain for the duration of this Agreement and engage
Scrum Master in any RFQ/SOW in this Agreement with the following minimum
qudlifications:

Scrum Master shall have at least 5+ years of experience a Salesforce project
team within the Public Sector or Governmental environments.

At least 1 of the following certifications: Certified Scrum Master, PMI Agile
Certified Practitioner, Professional Scrum Master Il Certification.

Experience with facilitating Scrum Events and Activities.

Experience with ensuring the project feam and government staff unders’rcnd
the scrum or agile framework that will be used for sprints and releases.
Experience with leading Scrum or Scrum Sessions.

Experience with ensuring that the Sprint Stays aligned to Sprint Goals and
meets the definition of done.

Experience with tracking and communicating issues that are discussed during
the Daily Scrums or Scrum of Scrum sessions.

Experience with facilitating Sprint Retrospective and identify areas of
improvement.

Experience with supporting the development team in creating user stories for
each sprint. '
Experience in application design and development as well a systems
maintenance and operations of a lorge-scale IT system.

Experience with maintaining the Scrum Task board or Kanban Board for the
development ifeam and government to review the latest status of the sprint.

C. Salesforce Administrator

The Confractor must have, maintain for the duration of this Agreement and engage
Salesforce Administrator in any RFQ/SOW in this Agreement with the following minimum
qudlifications:

Salesforce Administrotor shall have at least 3+ years of experience a
Salesforce project team within the Public Sector or Governmental
environments, :

Must have Salesforce Cerlified Administrator certification.

Experience with setting up organization profiles, configuring User interfaces
and configure search settings.
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Experience with creating and maintaining an enterprise contact list within
Solesforce.

Experience with setting up and managing user profiles, troubleshooting user
login issues. . '

Experience with deploying lift and shift Satesforce solutions.

Experience with managing Security and data access based on: restricting
logins, determining object access, establish record access controls, manage
record access with role hierarchy, deal with record access exceptions, and
manage field-level securnty. _

Experience with customizing Salesforce solutions by creating new custom
fields, developing picklists & lookups, establishing page layouts, create record
types while maintaining data quality.

Experience with managing Sales force data based on: importing new records
using the import wizards, updating existing records, mass transfer of records
between users, cleaning of records/data integrity, backing up data, and
maintaining a data dictionary.

Experience with demonstrating the ability to automate email templaote
responses, workflows, process builder, and establish rules within Salesforces
capabilities.

Experience with developing reports and dashboards within Salesforce based
on the following: running and modifying reports, creating new reports, building
dashboards using data visualization tools, and exporting data from reports,
Must have strong business analysis and functional experience. including
requirements gathering. creating/deploying solutions to end users, and
managing User Acceptance Testing (UAT)/deployment process,

Experience with the following: deploying Salesforce’s solutions within a
Government Cloud environment, knowledge {and expernence) with Transport
Layer Security (TLS) and Secure Sockets Layer (TSL), Salesforce Apex,
Salesforce Object Query Language SOQL, Chatter, Salesforce's Lightning
Component, VisualForce, Mulesoft, DocGen(Nintex), DevOps and Continuous
Integration Tools, GitHub or similar tools.

Experience with developing the following: Sales force intake solutions,
Salesforce Investigation solutions, Solesforce Assessment solutions, Salesforce
Service Planning Solutions, Case Management Solutions, Salesforce Reporting
solutions, Salesforce Resource Management Solutions, Salesforce Financial
Management Sclutions,-and experience with designing Salesforce Ul and UX,

D. Saclesforce Platform Developer

The Contractor must have, mainifain for the duration of this Agreement and engage as
a Salestorce Administrator in any RFQ/SOW in this Agreement with the following
minirnum qualifications:

Salesforce Developer shall have at least 3+ years of Salesforce Platform
Developer experience with a Salesforce project team within the Public Sector
or Governmental environments.

Must have ot least one of the following certifications: Salesforce Platform
Certified Develop |, Salesforce Platform Developer ll, or Salesforce Platform
App Builder.
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Experience with product development life cycle and software testing. which
includes creating unit test cases establishing unit testing protocols and
appropriate testing environments, coordinate and execute software tesﬁng
Experience with deploying lift and shift Salesforce solutions.

Ability to design, code, test, debug. package and deploy quality scoloble
and well-documented solutions on the Salesforce solutions.

Experience with deploying Salesforce's solutions within a Government Cloud
environment.

Successfully document/maintain documentation on dpplication code,
application use and flow, and training materials.

Experience with demonstrating the ability to automate email template
responses, workflows, process builder, and establish rules within Salesforce
capabilities.

Experience with: Salesforce demgn/developmeni DevOps and Continuous
Integration Tools, Solesforce Apex, developing Salesforce mobile solutions,
MuleSoft and API programming, Chatter, VisualForce, Salesforce's Lightning
Component, JavaScript, C3 or C++, SQL or Data Manipulation Language
(DML), Salesforce Object Query Language (SOQL), GitHub or similar tools and
code versioning best practices, designing Salesforce Ul and UX, and DocGen
{Nintex).

Experience with developing: Salesforce intake solutions, Salesforce
Investigation solutions, Salesforce Assessment solutions, Salesforce Service
Planning solutions, Salesforce Case Management solutions, Salesforce
Reporting solutions, Salesforce Resource Management solutions, and
Solesf_orce Financial Management solutions.

E. Salesforce Technical Architect

The Contractor must have, maintain for the duration of this Agreement and engoge as
a Technical Architect in any RFQ/SOW in this Agreement with the following minimum
qualifications:

Technical Architect shall have at least 5+ years of Salesforce Technical
Architecture experience with a Salesforce project team within the Public
Sector or Govemmental environments,

Must have the at least one of the following certifications: Salesforce Certified
Application Architect, Salesforce Certified System Architect, or Salesforce
Certified Technical Architect.

-Experience with architecting solutions that address secunty complexities, Dev-

Ops, application design/development, and capabilities on the Lightning
Platform as part of a functional security model.

Experience with identifying development-related risks, considerations, and
limits for the platform across the architecture.,

Experience with deploying lift and shift Salesforce solutions.

Understanding of data migration considerations, design trade-offs, and
common ETL tools.

Ability to document and maintain current As-Is and To-Be Salesforce Solutions'
Architecture for government review,

Ability to discuss and demonsirate all aspects of the Salesforce platform,
including but not limited fo business processes, hosting infrastructure, security,
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integration to other IT systems across the State of New Hampshire's T
Enterprise.

Experience with Service Oriented Architecture (SOA)}.

Understanding of systems architecture and ability to desngn scclcble
performance-driven solutions.

Experience with Salesforce Apex.

Experience with VisualForce.

Experience with Salesforce’s Lightning Componem‘

Experience with JavaScript.

Experience with deploying Salesforce’s soluhons within a Government Cloud
environment.

Must have 3+ years of experience with GitHub or similar tools and code
versioning best practices.

Strong knowledge of the SDLC framewaork.

Experience with DevOps and Continucus Integration Tools e.g. {Jenkins).
Experience with MuleSoft or similar tools and APl programming.

Experience with Single Sign- on (SSO) and Security Assertion Markup Language
{SAML)

Experience and knowledge with Trcnspoﬁ Layer Security (TLS) and Secure
Sockets Layer (TSL).

Experience with DocGen {Nintex}

Experience with developing: Salesforce Intake solutions, Salesforce
Investigation solutions, Salesforce Assessment solutions, Salesforce Service
Planning solutions, Salesforce Case Management solutions, Salesforce
Reporting solutions, Salesforce Resource Management solutions, Salesforce
financial Management solutions, Salesforce Object Search Language {SOQL,
and HTML.

F. Salesforce Data Architect

The Contractor must have, maintain for the duration of this Agreement and engage as
a Salesforce Data Architect in any RFQ/SOW in this Agreement with the following
minimum qualifications:

Technical Architect shall have at least 5+ years of Salesforce Data
Architeciure experience with a Salesforce project team within the Public
Sector or Governmental environments.

Experience in agile deliver.

Must be a Salesforce certified Data Architecture and Management Designer.
Experience with Data Modeling/Database Design.

Experience with large scale Data Migration efforts and Indexing.

Experience with performing Extract, Transform, Load (ETL) efforts.

Must maintain data quality, o data dictionary, and -As-Is and T0-Be data
models {logical and physical) for users to reference.

Experience with Salesforce Shield for data security.

Experience with Oracle database.

Experience with leveraging Master Data Management {MDM) Tools.
Experience with deploying Salesforce’s solutions within a Government Cloud -
environment. -

Experience with Salesforce Apex.

Experience with MuleSoft and API programming.
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Experience with VisualForce.

Experience with Salesforce’s Lightning Component.

Experience with SQL or Data Manipulation Language (DML},

Experience with Salesforce Object Query Language {SOQL).

Experience with GitHub or similar tools and code versioning best practices.
Experience with JavaScript.

Experience with Tableau or similar data visualization tooi

Experience with data analytics, data governance, and Business Infelligence
solutions within Salesforce.

Experience with DocGen (Nintex).

Experience with developing Salesforce Intake solutions.,

Experience with developing Salesforce Investigation solutions.

Experience with developing Salesforce Assessment

Experience with developing Salesforce Service Planning solutions.
Experience with developing Salesforce Case Management solutions.
Experience with developing Salesforce Reporting solutions.

Experience with developing Salesforce Resource Management solutions.

. Expenence with developing Salesforce Financial Management solutions.

Experience and knowledge with Transport Layer Security {TLS) and Secure
Sockets Loyer (TSL).

G. Salesforce Business Anolyst

The Contractor must have, maintain for the duration of this Agreement and engage as
a Salesforce Business Analyst in any RFQ/SOW in this Agreement with the following
rminimum qualifications:

Salesforce Business Analyst shall have at least 3+ years of Salesforce Business
Analyst experience with a Salesforce project team within the Public Sector or
Governmental environments.

Must have the Salesforce Certified Administrator certification.

Experience in agile delivery.

Proficient in MS Excel, Word, PowerPoint and Visio.

Experience with writing user stories, use case, business/IT requirements, and
User Acceptance Testing documents.

Experience with writing manuals and standard operating procedures.
Experience with developing As-Is and To-Be process.

Experience with Salesforce Solutions.

Experience with Tableau or similar data visualization tools.

Strong knowledge of the SDLC framework.

Experience with facilitating requirements gathering sessions and problem
solving. - '

Experience developing reports thatl meeting Federal Standards.

Experience with gathering requirements for DocGen (Nintex).

Experience with gathering requirements for Salesforce Intake solutions.
Experience with gathering requirements for Salesforce Investigation solutions.
Experience with gather requirements for Salesforce Assessment solutions.
Experience with gcthenng requirements for Solesforce Service Planning
solutions.

Experience with gathering requirements for Salesiorce Case Management
solutions.
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